


# Capital works



Project Name	Region	Form of Contract	Project Description	Project Director	Contact Details	Estimated Bid to Market Date (FY)	Est \$ Range	Monthly Change Indicator
Denham WTP - Replace RO Plant B	Mid West	Design & Construct	Upgrade to Water Treatment Plant including renewable power (stage1)	Vince Pilot	(08) 9420 2914	Q1 - 2019/20	500k - 5M	
G&AWS Farmlands Pipe Replacement 2018-19	Agricultural	Construct Only	Pipe replacements in regional areas; predominantly goldfields and agricultural region	Michael Wright	(08) 9420 3307	Q1 & Q2 - 2019/20	500k - 5M	
Hopetoun Service Tank Refurbishment	Great Southern	Construct Only	Service tank replacement including tank sealing and roof replacement	Michael Wright	(08) 9420 3307	Q1 - 2019/20	500k - 5M	
Watheroo WTP Discoloured Water Improve	Mid West	Design & Construct	Upgrade existing WTP including new pressure filters, chlorine dosing and control system modifications and new evaporation ponds	Vince Pilot	(08) 9420 2914	Q1 - 2019/20	500k - 5M	
Balingup Dam Remedial Works	South West	Construct Only	Demolition of existing spillway, construction of new spillway. Decommissioning and removal of asbestos bypass pipe and pump station	Vince Pilot	(08) 9420 2914	Q1 - 2019/20	500k - 5M	↑
Beverley 4ML Tank & DN300 & PS1 Upgrade	Agricultural	Construct Only	Construct new Pump Station including tilt panel building, mechanical, electrical, SCADA and associated pipework	Michael Wright	(08) 9420 3307	Q1 - 2019/20	500k - 5M	
Beenyup WWTP Energy Recovery	Perth	Construct Only	Construction of energy recovery facility	Steve Horrocks	(08) 9420 2777	Q2 - 2019/20	500k - 5M	
Midland Elder Wy PS & PM Upgrade	Perth	Construct Only	Pipe installation and mechanical & electrical upgrade of pump station	Steve Horrocks	(08) 9420 2777	Q2 - 2019/20	500k - 5M	
Kirup Dam New Spillway	South West	Construct Only	Construction of new spillway at Kirup Dam	Vince Pilot	(08) 9420 2914	Q2 - 2019/20	500k - 5M	
LGSTWS Werillup Stage 3 Expansion	Great Southern	Construct Only	Equip two existing groundwater production bores including extension of collector main	Vince Pilot	(08) 9420 2914	Q2 - 2019/20	500k - 5M	
Manjimup Source Investigations	South West	Drilling Contract	Drilling of groundwater investigation and test production bores	Vince Pilot	(08) 9420 2914	Q2 - 2019/20	500k - 5M	
SPS Generator Retrofit Planning Program	Perth	Construct Only	Install generators and associated switch gear at 7 high risk waste water pump station sites	Steve Horrocks	(08) 9420 2777	Q2 - 2019/20	500k - 5M	
Ravenswood PS Tamworth Bank Flow Control	Perth	Design & Construct	Upgrade to flow control including installation of magflow meter, and electrical and SCADA upgrades	Vince Pilot	(08) 9420 2914	Q2 - 2019/20	< 500k	
G&AWS Farmlands Pipe Replacement Stage 5	Agricultural	Construct Only	Pipe replacements in regional areas; predominantly goldfields and agricultural region	Michael Wright	(08) 9420 3307	Q2 & Q3 - 2019/20	500k - 5M	
Collie WWTP Sludge Dewatering	South West	Design & Construct	Upgrade to Sludge processing facilities	Mark Donoghue	(08) 9420 2614	Q2 - 2019/20	500k - 5M	
Kemerton WWTP Sludge Dewatering Upgrade	South West	Design & Construct	Upgrade to Sludge processing facilities	Mark Donoghue	(08) 9420 2614	Q2 - 2019/20	500k - 5M	
Greenbushes to Kirup Link	South West	Construct Only	Construction of approx. 15km pipeline from Balingup to Kirup including new Pump Station with associated SCADA	Vince Pilot	(08) 9420 2914	Q2 - 2019/20	\$5M-10M	
Cliff St Main Drain Upgrade	Perth	Design & Construct	Drainage pipe augmentation	Mark Donoghue	(08) 9420 2614	Q2 - 2019/20	500k - 5M	
Phillmore St. Main Drain Upgrade	Perth	Design & Construct	Drainage pipe augmentation	Mark Donoghue	(08) 9420 2614	Q2 - 2019/20	500k - 5M	
Eglinton Extend Marmion Ave DN700	Perth	Construct Only	Construction of approx. 2km of DN700MSCL Distribution main	Peter Harding	(08) 9420 2700	Q2 - 2019/20	500k - 5M	
GSTWS:Stirling Dam Pump Station and Pipeline	South West	Construct Only	Install non-return valve and air valves, control modifications, testing and commissioning to enable Stirling PS and Harris PS to pump concurrently	Vince Pilot	(08) 9420 2914	Q2 - 2019/20	< 500k	
Manjimup 9ML Tank Roof Replace	South West	Construct Only	Tank roof replacement	Michael Wright	(08) 9420 3307	Q2 - 2019/20	500k - 5M	+
Wungong Dam Outlets Remedial Works	Perth	Construct Only	Replacement of guard valves, valve pit and intake tower valves	Vince Pilot	(08) 9420 2914	Q2 - 2019/20	500k - 5M	
Stirling Dam CDP	South West	Design & Construct	Upgrades to chemical dosing facilities at Stirling Dam to provide turndown capability	Vince Pilot	(08) 9420 2914	Q2 - 2019/20	500k - 5M	
Newdegate 500KL Tank & Retic BPS	Great Southern	Construct Only	The replacement of Newdegate tank on an elevated platform and associated infrastructure	Michael Wright	(08) 9420 3307	Q2 - 2019/20	500k - 5M	
Emergency RO Treatment Unit	Agricultural	Supply of Equipment	Supply mobile RO treatment for Corporation contingency purposes	Vince Pilot	(08) 9420 2914	Q2 - 2019/20	< 500k	
Forrester Road DPS Station Upgrade	Perth	Construct Only	Upgrade Pump Station including all civil and electrical works	Mark Donoghue	(08) 9420 2614	Q2 - 2019/20	500k - 5M	
Quinns MS L-M 1900m of DN1800	Perth	Design & Construct	Extension of 2km of Quinns main sewer	Steve Horrocks	(08) 9420 2777	Q2 - 2019/20	>\$10M	+
Yule Collector Main 9km	North West	Construct Only	Replacement of approx. 9km of Collector Main	Michael Wright	(08) 9420 3307	Q2 - 2019/20	\$5M-10M	+
Samson Brook WTP	Perth	Design & Construct	Downturn on chemical dosing plant	Vince Pilot	(08) 9420 2914	Q3 - 2019/20	500k - 5M	+
Tamworth Hill PS Upgrade	Perth	Design & Construct	Upgrades to Tamworth Hill Pump Station	Vince Pilot	(08) 9420 2914	Q3 - 2019/20	500k - 5M	+
Beacon Tank Disinfection Improvements	Agricultural	Design & Construct	Tank inlet and outlet modifications and booster pump station	Vince Pilot	(08) 9420 2914	Q3 - 2019/20	< 500k	+
Derby WWTP Upgrade	North West	Construct Only	Construct two ponds, a bunded area for sludge drying and short term storage and Model odour buffer	Mark Donoghue	(08) 9420 2614	Q3 - 2019/20	500k - 5M	+
Kununurra Coolibah Dr North Sewer Upg	North West	Construct Only	Reline existing DN225 VC Sewer and construc new DN375 Gravity Sewer	Mark Donoghue	(08) 9420 2614	Q3 - 2019/20	500k - 5M	+
Replace HV switchboard Mt Yokine WSC	Perth	Construct Only	HV switchgear installation	Peter Harding	(08) 9420 2700	Q3 - 2019/20	500k - 5M	↓
Beenyup WWTP Transformer T1&T2 Replace	Perth	Construct Only	Replacement of 2 transformers, upgrade of electrical conduit and earthing	Steve Horrocks	(08) 9420 2777	Q3 - 2019/20	< 500k	↓
Kellerberrin Shire Reuse Improve	Agricultural	Construct Only	Improvements to shire reuse	Mark Donoghue	(08) 9420 2614	Q3 - 2019/20	500k - 5M	+
Wyalkatchem Shire Reuse Improvements	Agricultural	Construct Only	Improvements to shire reuse	Mark Donoghue	(08) 9420 2614	Q3 - 2019/20	500k - 5M	+
Nilgen Tank Replacement	Mid West	Construct Only	Tank replacement including demolition of existing tank	Michael Wright	(08) 9420 3307	Q3 - 2019/20	500k - 5M	+
Balannup Clouett Ln & Terracina Project	Perth	Construct Only	Two minor pump station upgrades with flow diversion	Steve Horrocks	(08) 9420 2777	Q3 - 2019/20	500k - 5M	+

Monthly Change	Indicator
New inclusion	+
Invitation to bid brought forward	↑
No change	
Invitation to bid pushed out	↓